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December 23, 2002
11-SD-75-17.7/28.0
11-230104
ACSTP-S075(025)E
Addendum No. 1
Dear Contractor:
This addendum is being issued to the contract for construction on State highway in SAN DIEGO COUNTY IN
IMPERIAL BEACH AND CORONADO FROM RAINBOW DRIVE TO THE UNITED STATES NAVAL AMPHIBIOUS
BASE - GATE 4.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on January 9, 2003.
This addendum is being issued to revise the Project Plans, the Notice to Contractors and Special Provisions, the Proposal

and Contract, and the Federal Minimum Wages with Modification Number 17 dated 12-13-02. A copy of the modified wage
rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly ads/addendum_page.html

Project Plan Sheets 2 and 25 are revised. Half-sized copies of the revised sheets are attached for substitution for the like-
numbered sheets.

In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED
DAMAGES," the third paragraph is revised as follows:

"The work, except the warranty, shall be diligently prosecuted to completion before the expiration of
65 WORKING DAYS beginning on the fifteenth calendar day after approval of the contract.”

In the Proposal and Contract, the Engineer’s Estimate Item 16 is revised as attached.
To Proposal and Contract book holders:

Replace page 3 of the Engineer's Estimate in the Proposal with the attached revised page 3 of the
Engineer's Estimate. The revised Engineer's Estimate is to be used in the bid.
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Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their
book will be contacted to arrange for the return of their book.
Inform subcontractors and suppliers as necessary.

This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each
receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief

Office of Plans, Specifications & Estimates

Office Engineer

Attachments



ENGINEER'S ESTIMATE

11-230104
Item | Item Item Unit of Estimated Unit Price Item Total
Code Measure Quantity
1 070012 PROGRESS SCHEDULE (CRITICAL LS LUMP SUM LUMP SUM
PATH METHOD)
2 070020 WARRANTY LS LUMP SUM LUMP SUM
3 074017 PREPARE WATER POLLUTION LS LUMP SUM LUMP SUM
CONTROL PROGRAM
4 074020 WATER POLLUTION CONTROL LS LUMP SUM LUMP SUM
5 030377 TEMPORARY INLET PROTECTION EA 26
6 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM LUMP SUM
7 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM LUMP SUM
8 128650 PORTABLE CHANGEABLE MESSAGE | EA 2
o) SIGN
9 150662 REMOVE METAL BEAM GUARD M 100
RAILING
10 150771 REMOVE ASPHALT CONCRETE DIKE | M 950
11 151572 RECONSTRUCT METAL BEAM M 200
(S) GUARD RAILING
12 153152 COLD PLANE ASPHALT CONCRETE | M2 41200
(S) PAVEMENT (30 MM MAXIMUM)
13 030378 COLD PLANE AC PAVEMENT M2 92 900
(S) (45 MM MAXIMUM)
14 374002 ASPHALTIC EMULSION (FOG SEAL TONN 14
COAT)
15 390101 ASPHALT CONCRETE TONN 60
16 030379 RUBBERIZED ASPHALT CONCRETE | M2 134 000
(WARRANTY)
17 394001 PLACE ASPHALT CONCRETE DIKE M 950
18 397001 ASPHALTIC EMULSION (PAINT TONN 47
BINDER)
19 566011 ROADSIDE SIGN - ONE POST EA 3
20 820107 DELINEATOR (CLASS 1) EA 110
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